


5	01-CAT-DOR-10	Construction of Cateel Irrigation Project - Package I - Package II - Package III	Cateel	11 Barangays of Cateel	P 168,470,000.00 P 79,085,000.00 P 8,459,000.00	Aug. 4, 2011	580 580 213	P.L. Sebastian Const.	Davao City	P 168,459,683.15 P 79,069,522.33 P 8,442,371.38	Notice of Award for approval
6	CW11-05	Rehab. & Expansion of 4 District Hospitals									
		Package I- Rehab. & Expansion of Lupon Distirct Hospital (Phase 1-Const. of Add'l. Ward Bldg.)	Lupon	Poblacion	P 4,880,008.46	Sept, 12, 2011	70	Melrobe Builders & Const. Supplies	Bagumbayan, Lupon, Dvo. Or.	P 4,293,889.07	Notice of Award for approval
		Package II-Rehab. & Expansion of Gov. Generoso Municipal Hospital (Phase 1-Const. of Ward Bldg.)	Gov. Generoso	Poblacion	P 2,920,006.57	Sept, 12, 2011	60	KMMPC	Davao City	P 2,542,800.87	Notice of Award for approval
		Package III- Rehab. & Expansion of Manay Distirct Hospital (Phase 1-Const. of Add'l. Ward Bldg.)	Manay	Poblacion	P 2,921,358.30	Sept, 12, 2011	60	KMMPC	Davao City	P 2,901,357.56	Notice of Award for approval
		Package IV- Rehab. & Expansion of Cateel Distirct Hospital (Phase II- Rehab. of Administration Bldg.)	Cateel	Poblacion	P 2,940,002.55	Sept, 12, 2011	60	KMMPC	Davao City	P 2,849,400.79	Notice of Award for approval
7	CW-8	Rehab. & Expansion of DOPH Old Three-Storey Bldg.	Mati	Matiao	P 11,395,705.48	Sept. 26, 2011	120	Rhodwill Parts, Hardware & Const. Services	Mati	P 11,395,705.48	Notice to Proceed served to contractor


Prepared by:


ARNULFO A. BONDOC
Head BAC Secretariat

Verified by:


ROSALIE A. BANDIGAN
BAC-TWG Chairperson

Submitted by:


ADELINDA B. AMACNA, MPA, REA
BAC Chairperson