


Republic of the Philippines
Province of Davao Oriental
BIDS AND AWARDS COMMITTEE (BAC)
City of Mati

Abstract of Bids as Calculated for the CY 2010 (Civil Works)


NAME OF PROJECT	ABC	Date of Bidding	NAME OF BIDDERS	Total Amount of Bid as Read	Total Amount of Bid as Calculated	Remarks
1 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex B) Phase II	P 10,859,067.35	Feb. 1, 2010	Melrobe Builders & Const. Supplies	P 10,857,635.93	P 10,857,635.93	
			Rhodwill Parts & Hardware	P 10,852,469.29	P 10,852,469.29	Lowest Complying & Responsive Bid
			H2 Landmark Builders, Inc.	P 10,858,223.81	P 10,858,223.81	
2 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex A) Phase III	P 6,914,934.14	1-Mar-10	Melrobe Builders & Const. Supplies		P 6,914,934.14	Negotiated Procurement
3 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. Annex A (Provision of Main Electrical Panel Boards)	P 5,093,979.68	25-Mar-10	Melrobe Builders & Const. Supplies		P 5,093,979.68	Negotiated Procurement
4 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. Annex B (Provision of Main Electrical Panel Boards)	P 5,053,854.14	25-Mar-10	Rhodwill Parts & Hardware		P 5,053,854.14	Negotiated Procurement
5 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex B) Phase III	P 3,817,307.64		Rhodwill Parts & Hardware		P 3,816,499.58	Negotiated Procurement

NAME OF PROJECT	ABC	Date of Bidding	NAME OF BIDDERS	Total Amount of Bid as Read	Total Amount of Bid as Calculated	Remarks	
6 Rehab./Expansion of Cateel District Hospital (Phase I)	P	2,468,041.86	25-May-10	KMMPC	P 2,459,325.43	P 2,459,323.64	Lowest Complying & Responsive Bid
				Melrobe Builders & Const. Supplies	P 2,465,234.74	P 2,465,234.74	
7 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. Annex B (Painting Works)	P	2,177,134.44	12-Jul-10	Cofejok Construction & Supply	P 2,175,335.88	P 2,175,335.88	Lowest Complying & Responsive Bid
				Melrobe Builders & Const. Supplies	P 2,176,119.04	P 2,176,119.04	
8 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex A) Phase IV	P	1,900,357.42	20-Jul-10	Melrobe Builders & Const. Supplies		P 1,897,702.74	Negotiated Procurement
9 Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex A) Painting Works	P	2,251,915.86	2-Sep-10	Cofejok Construction & Supply	P 2,251,915.86	P 2,251,915.86	Lowest Complying & Responsive Bid
				Melrobe Builders & Const. Supplies	P 2,252,871.37	P 2,252,872.21	


Prepared by:


ARNULFO A. BONDOC
 Head BAC Secretariat

Verified by:


ROSALIE A. BANDIGAN
 BAC-TWG Chairperson

Submitted by:


ABELINDA B. AMACNA, MPA, REA
 BAC Chairperson