



5	CW10-05	Rehab./Expansion of Cateel District Hospital (Phase I)	Cateel, Dvo. Or.	Competitive Bidding	P 2,468,041.86	May 25, 2010	90 c.d.	KMMPC	Davao City	P 2,459,323.64	Completed
6	CW10-06	Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. Annex B (Painting Works)	DOPH Compound, Mati City	Competitive Bidding	P 2,177,134.44		70 c.d.	Cofejok Construction & Supply	Isulan, Sultan Kudarat	P 2,251,915.86	Completed
7	CW10-07	Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex A) Phase IV	DOPH Compound, Mati City	Negotiated Procurement	P 1,900,357.42	July 20, 2010	60 c.d.	Melrobe Builders & Const. supplies	Bagumbayan, Lupon	P 1,897,702.74	Completed
8	CW10-08	Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex B) Phase III	DOPH Compound, Mati City	Negotiated Procurement	P 3,817,307.64		90 c.d.	Rhodwill Parts & Hardware	Mati City	P 3,816,499.58	Completed
9	CW10-10	Construction of DOPH Addt'l. 100 Bed Capacity Expansion Bldg. (Annex A) Painting Works	DOPH Compound, Mati City	Competitive Bidding	P 2,251,915.86	Sept. 2, 2010	60 c.d.	Cofejok Construction & Supply	Isulan, Sultan Kudarat	P 2,251,915.86	Completed


Prepared by:


ARNULFO A. BONDOC
 Head BAC Secretariat

Verified by:


ROSALIE A. BANDIGAN
 BAC-TWG Chairperson

Submitted by:


ADELINDA B. AMACNA, MPA, REA
 BAC Chairperson